



Republic of the Philippines  
Province of Pangasinan  
**MUNICIPALITY OF BAYAMBANG**  
**INVITATION TO BID**

The **Municipal Government of Bayambang**, through its Bids and Awards Committee (BAC), invites suppliers / manufacturers / distributors / contractors to bid for the following projects:

Project ID No.	Name of Project	Source of Fund	ABC	Project Duration	Bidding Document Fee
006	Supply delivery of Laboratory Supplies for RHU-I and RHU-IV	General Fund - 2020	PhP 617,025.00	30 CD	PhP 1,000.00
007	Supply delivery of Laboratory Supplies Reagents for Chemistry and Hematology Analyzer	General Fund - 2020	PhP 396,174.00	30 CD	PhP 500.00
008	Purchase of Office Equipment for RHU-III	General Fund (CO) - 2020	PhP 219,000.00	30 CD	PhP 500.00
009	Purchase of Office Equipment for LCRO	Trust Fund - 2020	PhP 600,000.00	30 CD	PhP 1,000.00
010	Supplementary Feeding Program to Moderate Acute Malnourished 6-59 month old Children	Nutrition (MO) - 2020	PhP 1,000,000.00	120 CD	PhP 1,000.00
011	Purchase of Service Vehicle (GSO)	Capital Outlay (GSO) - 2020	PhP 1,360,000.00	30 CD	PhP 5,000.00
012	Purchase of Service Vehicle for Admin Office	Capital Outlay (MO) - 2020	PhP 1,500,000.00	30 CD	PhP 5,000.00
013	Procurement of Rescue Equipments	LDRRM Fund-2020	PhP 1,300,000.00	30 CD	PhP 5,000.00
014	Supply delivery of Construction Materials for Ataynan Access Road	20% DF-2020	PhP 210,655.00	14 CD	PhP 500.00
015	Supply delivery of Construction Materials for Ataynan Dike Road	20% DF-2020	PhP 1,258,050.00	21 CD	PhP 5,000.00
016	Asphalt Overlay of Various Barangay Road	20% DF-2020	PhP 1,800,000.00	12 CD	PhP 5,000.00
017	Supply delivery of Construction Materials for Municipal Pathway at Poblacion Area	20% DF-2020	PhP 571,930.00	45 CD	PhP 1,000.00
018	Supply delivery of Construction Materials for Flood Control / Drainage System	20% DF-2020	PhP 2,407,560.00	120 CD	PhP 5,000.00
019	Supply delivery of Construction Materials for Core Local Access Roads	20% DF-2020	PhP 5,743,740.00	120 CD	PhP 10,000.00
020	Supply delivery of Construction Materials for Multi-Purpose Hall	20% DF-2020	PhP 5,200,000.00	180 CD	PhP 10,000.00
021	Supply delivery of Construction Materials for Multi-Purpose Covered Court	20% DF-2020	PhP 13,091,355.00	240 CD	PhP 25,000.00
022	Supply delivery of Construction Materials for San Vicente Diversion Road	20% DF-2020	PhP 1,037,160.00	45 CD	PhP 5,000.00
023	Supply delivery of Construction Materials for Public Market Expansion	20% DF-2020	PhP 1,143,000.00	30 CD	PhP 5,000.00

Prospective Bidders for the above-mentioned projects should have an experience in undertaking a similar project within the last two(2) years with an amount of at least 25% of the ABC for Project ID No. 006, 007, 010, 014, 015, 017, 018, 019, 020, 021 & 022 and atleast 50% of ABC for Project ID No. 008, 009, 011, 012, 013 & 016.

All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Pre-bidding Conference, Evaluation of Bids, Post-Qualification and Award of Contract shall be governed by the pertinent provisions of 2016 R.A. 9184 and Its Revised Implementing Rules and Regulations (IRR).

The complete schedule of activities is listed, as follows:

BAC Activities	Schedule
1. Issuance of Bid Documents	01/30/2020-02/24/2020
2. Pre-bid Conference Conference Room, 2/F Municipal Building, Bayambang, Pangasinan @ 3:00 PM	02/10/2020
3. Opening of Bids Conference Room, 2/F Municipal Building, Bayambang, Pangasinan @2:00 PM	02/24/2020
4. Bid evaluation	02/25/2020
5. Post-Qualification	02/26/2020

The BAC will issue Bidding Documents to eligible bidders for the bidding upon payment of the above-mentioned Bidding document Fee to the Office of the Municipal Treasurer.

The **Municipality of Bayambang** assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

For further information, please refer to:

**STEPHANY J. CARAGAN**  
BAC Secretary  
CP# 0921-3768430

**ATTY. RAYMUNDO B. BAUTISTA, JR.**  
BAC Chairperson  
Tel No.: (075) 633-1044 / 632-1249